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 CEDAR VALLEY REGIONAL PIPELINE  

INTERLOCAL AGREEMENT 

 

Between 

Central Utah Water Conservancy District  

and Eagle Mountain City 
 

 

 THIS CEDAR VALLEY REGIONAL PIPELINE INTERLOCAL AGREEMENT 

(“Agreement”), is made and entered into this ____ day of ____________, 2013, pursuant to authority of 

the Interlocal Cooperation Act, §11-13-101, et seq., U.C.A., 1953, as amended, by and between the 

CENTRAL UTAH WATER CONSERVANCY DISTRICT, a water conservancy district organized under 

the laws of the State of Utah (“District”), and EAGLE MOUNTAIN CITY, a municipal corporation 

(“City”).  The District and the City are sometimes referred to herein individually as a “Party” and 

collectively as the “Parties.” 

RECITALS 

 A. The City has entered into certain water supply agreements with the District designated 

respectively as the “CWP  FY2009 Water Supply Agreement”, “CWP  FY2010A1 Water Supply 

Agreement” and the “CWP  FY2010 A2 Water Supply Agreement”  (sometimes referred to herein 

collectively as the “Water Supply Agreements”), pursuant to which the District has agreed to sell and the 

City has agreed to purchase annually, on a take-or-pay basis, a combined total of 15,000 acre-feet of 

municipal and industrial water (the “CWP Water Supply”), to be delivered by the District to the City 

through the District’s Central Water Project (the “Central Water Project” or “CWP”), in accordance with 

the respective take-down and payment schedules (collectively, the “Take-down Schedule”), and other 

terms and conditions set forth in the CWP Water Supply Agreements.  Delivery of the CWP Water Supply 

to the City through CWP infrastructure is scheduled to commence in FY 2015 in accordance with the 

Take-down Schedule. 
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 B.  In preparation to take delivery of the CWP Water Supply, the City has: (i) purchased a lot (the 

“Pump Station Lot”), situated adjacent to the CWP Pony Express Turnout for the City located in the City 

of Saratoga Springs, as described in the Water Supply Agreements, upon which the City proposes to build 

a water pump station (the “City CWP Pump Station”), and (ii) has acquired all rights-of-way and 

easements necessary for the construction of a main water transmission pipeline (the “City CWP 

Transmission Line”),extending from the pump station a distance of approximately 3.5 miles to a point of 

connection with the City’s municipal water system (the City CWP Pump Station and the City 

Transmission Line being referred to herein collectively as the “City CWP Water Facilities”), as depicted 

on EXHIBIT “A” attached hereto and incorporated by reference herein.  The estimated construction cost 

for the City CWP Pump Station is $2.5 million, and the estimated construction cost for the City CWP 

Transmission Line is $3.5 million.  The City CWP Water Facilities planned to be constructed and 

operational by July, 2014, so as to facilitate the City’s obligation to take delivery of the initial portion of 

the City’s CWP Water Supply pursuant to the Take-down Schedule set forth in the CWP FY2009 Water 

Supply Agreement.  The City’s design of the City CWP Water Facilities is approximately 70% complete.   

 C.  The City is currently studying the means by which it can fund its financial obligations under 

the CWP Water Supply Agreements and at the same time finance the cost of finalizing the design and 

completing construction of the City CWP Water Facilities in time to take delivery of CWP water as 

scheduled.   

 D.   According to studies performed by the Mountainlands Association of Government and 

population projections published by the State of Utah Office of Planning and Budget, summary of which 

is attached as EXHIBIT “B” hereto, the population of Cedar Valley is estimated to increase from 22,163 

in the year 2010 to 187,965 by the year 2060.  Based thereon, in addition to satisfying its short and long-

term obligations to the City under the Water Supply Agreements, it is the purpose and intent of the 

District, consistent with its mission as a regional water supplier, to obtain rights-of-way and easements for 

the construction of a regional water delivery project proposed by the District to be extended into Cedar 
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Valley (the “Cedar Valley Water Project” or “CVWP”), including the extension of a large diameter 

regional water transmission pipeline and related facilities (the “CVWP Pipeline”), through which District 

CWP water and other available water supplies are to be made available for delivery to and use by the City 

and other potential customers in Cedar Valley.  Although functionally integrated with the Central Water 

Project, the Cedar Valley Water Project shall be separate and distinct project from the Central Water 

Project. 

 E.  The purpose of this Agreement is to memorialize and implement the plan agreed to by the 

Parties for finalizing the design, bidding and construction of the City CWP Facilities, as set forth in this 

Agreement.   

 NOW, THEREFORE, in consideration of the foregoing recitals, the terms and conditions of this 

Agreement, and other good and valuable consideration, the receipt and sufficiency of which are hereby 

acknowledged, the Parties agree as follows: 

AGREEMENT 

 l. Design and Construction of the City CWP Water Transmission Line.  The City shall 

continue to have full responsibility for and shall be obligated to pay all costs and expenses incurred in 

connection with finalizing the design, bidding and construction of the City CWP Transmission Line; and, 

upon completion, the City shall own, operate, maintain, repair and replace the same thereafter for 

conveyance of the CWP water to which it is entitled under the CWP Water Supply Agreements, subject to 

and in conformance with the following:   

  1.1.  The City shall continue to administer and be responsible for the engineering services 

contract with PSOMAS for the City CWP Transmission Line (the “Transmission Line Engineering 

Contract”).  The District, however, shall be authorized to review and otherwise participate in the design 

and engineering of the City CWP Transmission Line under the Transmission Line Engineering Contract 

from the date of execution hereof until design has been completed.   

  1.2.  The City will obtain all easements necessary to construct, operate, maintain, repair 
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and replace the City CWP Transmission Line.   

  1.3.  The City CWP Transmission Line shall be designed and constructed by the City, and 

be functionally operational in a manner sufficient to enable the District to deliver CWP water to the City 

under the terms of the CWP Water Supply Agreements on or before July 1, 2014. 

  1.4.  The City shall be required, at its sole expense, to obtain, utilizing its staff, all 

approvals and permits required from the City of Saratoga Springs, for construction of that portion of the 

City CWP Transmission Line situated within the City of Saratoga Springs. 

 2. Design and Construction of the City CWP Pump Station.  The District shall assume 

full responsibility for and shall pay all costs and expenses incurred in connection with finalizing the 

design, bidding and construction of the City CWP Pump Station; and, upon completion, the District shall 

own, operate, maintain, repair and replace the same thereafter until such time as said facilities are re-

conveyed back to the City by the District, in conformance with the following: 

  2.1.  The City, within thirty (30) days from the date of execution of this Agreement, shall 

assign to the District, and the District shall accept the assignment of the portion of the City’s engineering 

services contract with PSOMAS Engineering (“PSOMAS”), authorizing the design and engineering of the 

City CWP Pump Station, including any interest of the City in any and all design and engineering 

drawings, plans, and specifications related thereto (the “Pump Station Engineering Contract”), subject to 

the following: 

   2.1.1. The District shall be authorized to review and otherwise participate in the 

design and engineering of the City CWP Pump Station under the Pump Station Engineering Contract from 

the date of execution hereof until the Pump Station Engineering Contract has been formally assigned by 

the City to the District. 

   2.1.2.  Subsequent to the assignment of the Pump Station Engineering Contract to 

the District, the District shall be obligated to complete the design and engineering of the City CWP Pump 

Station with full responsibility for and control over the design under the Pump Station Engineering 
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Contract; except that the City shall be given reasonable opportunities to review and comment on the 

design and engineering work under the Pump Station Engineering Contract, as it requests. 

   2.1.3.  Upon assignment of the Pump Station Engineering Contract to the 

District, the District shall reimburse the City for all costs and expenses incurred by the City under the 

Pump Station Engineering Contract incurred to the date of the assignment.  The amount of reimbursement 

shall be determined and verified by the City and the District in consultation with PSOMAS.   

  2.2.  The City shall convey the Pump Station Lot  to the District at a total purchase price 

(the “Purchase Price”) of ONE HUNDRED SEVENTY-TWO THOUSAND SEVEN HUNDRED 

FORTY-ONE AND 50/100 DOLLARS ($102,741.50), which shall be due and payable by the District to 

the City prior and as a condition to the District’s bidding for the construction of the City CWP Pump 

Station.  At closing, the Pump Station Lot shall be conveyed to the District by quit claim deed in 

exchange for the District’s payment of the Purchase Price.  The deed shall be recorded in the office of the 

Utah County Recorder, by the District, at its expense. 

  2.3. The District shall assume and be fully responsible for the bidding, contracting and 

construction of the City CWP Pump Station in conformance with the project design, and subject to and in 

compliance with all applicable procurement and other laws and regulations pertaining to the construction 

of public improvements.  The design for the City CWP Pump Station provides for the installation and 

equipping of four (4) pumps and motors; however, but the Parties acknowledge and agree that the initial 

construction will only include the installation of two (2) pumps and motors.  If and when the additional 

motors and pumps are desired to be installed, the City will notify the District and District will purchase 

and install the additional motors and pumps, subject to the condition, however, that the City will 

immediately reimburse the District for all costs and expenses incurred by it in connection with the 

purchase and installation of the additional motors and pumps and appurtenant equipment, as and when 

billed by the District.  

   2.3.1.  The City shall have the right to participate in the review of the final plans 
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and specifications for the City CWP Pump Station and provide staff resources for coordination during 

project construction.   

   2.3.2.  The City CWP Pump Station shall be designed and constructed by the 

District, and be functionally operational in a manner sufficient to enable the District to deliver CWP water 

to the City under the Water Supply Agreements on or before July 1, 2014. 

  2.4.  The City, and not the District, shall be required to obtain, at its sole expense, 

utilizing its staff, all approvals and permits required from the City of Saratoga Springs, for construction of 

the City CWP Pump Station, and the City shall assign and transfer the same to the District as required to 

enable the District to proceed with construction and operation of the City CWP Pump Station on a timely 

basis as required hereunder. 

  2.5. The District shall maintain an accurate record of all costs and expenses incurred by 

it, and all mechanical and operational documents, manuals and instructions generated and obtained  in 

connection with the engineering, design, bidding, contracting, construction, installation and operation of 

the City CWP Pump Station, and shall allow the City, at any time, during normal business hours, to 

examine its books and said records.   

  2.6.  All costs expended by the District in connection with the bidding, contracting and 

construction of the City CWP Pump Station shall be accounted-for in a manner separate and distinct from 

any costs and expenses incurred by the District in connection with the development of the Central Water 

Project or other District projects.  The Parties acknowledge and agree that these costs shall not include 

either the District’s or the City’s staff time involved with said project, which costs shall be accounted-for 

and paid separately by each of the respective Parties.  Upon final completion of the City CWP Pump 

Station, the cost of the Pump Station Lot, and all design, bidding, contracting and construction costs and 

expenses associated with the City CWP Pump Station shall be determined, totaled and fixed as of the date 

of final completion of construction of the City CWP Pump Station, and a statement of the same shall be 

sent by the District to the City for its records.     
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 3.  Operation of the City CWP Pump Station.  Upon completion of construction of the City 

CWP Pump Station, the District shall thereafter, on an interim basis, own, operate, maintain, repair and 

replace the same at its cost and expense, subject to the following: 

  3.1.  Interim Operation of City CWP Pump Station.   

   3.1.1.  CWP Water shall be delivered by the District to the City at the point at 

which the discharge line from CWP City Pump Station connects with the City CWP Transmission Line.  

The Parties hereby expressly agree that the CWP water delivery points which are identified in the Water 

Supply Agreements are hereby supplemented by authorizing the additional point of delivery as provided 

in this Section, and to that extent only, the Water Supply Agreements are hereby amended. 

   3.1.2.  The District shall share with the City operational data generated through 

the District’s SCADA System pertaining to the City CWP Pump Station meters and turn-out meters which 

data may only be used by the City in connection with the operation of its municipal water distribution and 

storage system.  The City will install such facilities as are necessary to convey the operational data from 

its municipal water distribution and storage system along the City CWP Transmission Line, to the point of 

connection with the City CWP Pump Station SCADA System.  The metering of CWP water deliveries at 

the CWP Pony Express turnout will continue to determine the quantities of CWP water billed to the City 

by the District. 

  3.2.  Payment of Operational Costs.  The City shall be and remain obligated to pay to the 

District all fees and charges imposed for delivery of CWP water as set forth in the Water Supply 

Agreements.  In addition, all electric, natural gas and all other utility services related to the operation of 

the City CWP Pump Station (“City CWP Pump Station Operational Costs”) , shall be contracted-for in 

the name of the District, and the District shall be primarily responsible for payment thereof as billed by 

said utility services; however, the City shall nevertheless be obligated to reimburse the District, in full, for 

all City CWP Pump Station Operational Costs on a monthly basis, as billed by the District.  Each District 

billing therefore shall include a copy of the invoice of the respective utility companies for which 
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reimbursement is due and evidence of the District’s payment thereof. 

 4.  CVWP Utility Corridor and Easements.  The Parties hereby acknowledge that in order to 

facilitate the District’s development and construction of the CVWP, that rights-of-way and easements 

shall be required to be obtained long in advance of development.  In that regard, the Parties hereby agree 

as follows: 

  4.1.  CVWP Utility Corridor.  The City shall amend and modify its General Plan and 

other applicable master plans, street plans and planning and zoning documents, as required,  so as to 

expand transportation corridor rights-of-way as necessary in order to provide for a regional water utility 

right-of-way and easement corridor adjacent to roads, streets, trails and highways extending through the 

City (the “CVWP Utility Corridor”).  The CVWP Utility Corridor shall be utilized by the District, on a 

non-exclusive basis, for the development, construction, ownership, operation, maintenance, repair and 

replacement of the District’s CVWP Pipeline and related facilities, in conformance with the following: 

  4.1.1.  It is anticipated that the CVWP Utility Corridor shall extend from the District’s 

CWP North Shore Terminal Reservoir (“NSTR”), utilizing, the City’s NSTR turnout as described in the 

Water Supply Agreements, on the north side of SR-73, and extending thence through the City as depicted 

on EXHIBIT “C” attached hereto and incorporated by reference herein (the “CVWP Corridor Plan”).  It 

is acknowledged and agreed that the CVWP Corridor Plan alignment through the City as shown on 

Exhibit “C” is preliminary as of the date of this Agreement, that the District has no obligation to extend 

the CVWP to the terminus point, and that the alignment and terminus point may be adjusted by the 

Parties, from time-to-time, by substituting a revised Exhibit “C” by written amendment to this Agreement.  

According to the current preliminary alignment, a portion of the CVWP Utility Corridor is shown as 

running within State of Utah Department of Transportation (“UDOT”) rights-of-way.  The Parties hereby 

acknowledge that the City currently has no right or authority from UDOT to locate utilities within UDOT 

rights-of-way; however, the City agrees to utilize its best efforts to coordinate with and obtain from 

UDOT its authority for the District to identify the CVWP Utility Corridor within present or future revised 



   

 

Cedar Valley Regional Pipeline Interlocal Agreement Page 9 
{00174592.DOCX /} 

 
 

UDOT rights-of-way, and to ultimately obtain from UDOT the legal right, on behalf of the District, to 

construct, install, own, operate, maintain, repair and replace CVWP Project Facilities within UDOT 

rights-of-way in the identified CVWP Utility Corridor. 

   4.1.2.  The City shall grant to the District non-exclusive rights to the use of the 

CVWP  Utility Corridor within the City pursuant to one or more separate franchise agreements to be 

entered into between the Parties and/or by express grant of easement from the City or third party 

landowners, as necessary, in conformance with Subsection 4.2, which franchise agreements shall be 

executed and said easements granted by or caused to be granted by the City and assigned to the District 

without any additional fee, charge or other consideration therefore, except for and in consideration of the 

District’s obligations under this Agreement, as set forth in Section 5 hereof. 

  4.2.  CVWP Easements.  Except for the portion of the CVWP Utility Corridor running 

within the UDOT right-of-way, as defined in Subsection 4.1.1, if the City is not able to acquire the right 

to use the CVWP  Utility Corridor as part of roadway dedications or voluntary transfers from property 

owners,  the City, at its expense, shall negotiate for the purchase of and/or condemn  any additional non-

exclusive easements and rights-of-ways (“CVWP Easements”), within the CVWP Utility Corridor,  as 

shall be required by the District for the development, construction, ownership, operation, maintenance, 

repair and replacement of the District’s Cedar Valley Water Project facilities up to the south terminus 

point of the CVWP Utility Corridor as shown on CVWP Corridor Plan, Exhibit “C”, as the same may be 

amended from time-to-time by the Parties.   

   4.2.1.  All CVWP Easements shall, by their express terms, be fully assignable to 

the District, and the same shall be assigned to the District by the City without any consideration therefore 

except for and in consideration the District’s obligations under of this Agreement as set forth in Section 5 

hereof. 

   4.2.2.  The District shall have the right to prescribe the general form of the Grant 

of Easement to be utilized by the City in obtaining the necessary CVWP Easements. 
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  4.3.  Placement of Parallel Utilities.   Although the franchise agreements to be established 

and the easement rights to be granted, obtained and assigned to the District as required in this Section 4 

are to be non-exclusive, the City agrees that where sufficient area exists within the road right-of-way, the 

City shall coordinate with the District to restrict any parallel utility  from being placed within fifteen feet 

(15’) from the centerline of the District’s CVWP Pipeline or such other distance depending upon the 

required depth of the CVWP Pipeline within the CVWP Corridor as finally determined by the Parties, or 

where it is determined sufficient area does not exist within the road right-of-way to reasonably 

accommodate the agreed-upon depth, the City will obtain additional rights-of-way as required. 

  4.4.  Best Efforts.  It is acknowledged and agreed that the obtaining of the CVWP Utility 

Corridor and CVWP Easement rights to be obtained by the District thereunder, is the primary motivation 

and consideration in the District’s willingness to enter into this Agreement and fund the up-front cost of 

finalizing the design, bidding, constructing the City CWP Pump Station and operating the same during the 

temporary period as provided herein.  The City shall thus use its best efforts in moving forward 

expeditiously in the establishment of the CVWP Utility Corridor and obtaining the CVWP Easements, as 

required, in conformance with this Agreement. 

  4.5.  Relocation after Easements Obtained by the City.  The District agrees that it shall, 

subject to the terms and conditions of this Agreement, locate the CVWP Pipeline within the alignment set 

forth in the CVWP Corridor Plan, Exhibit “C,” as amended from time-to-time by the Parties as provided 

in Subsection 4.1.1.  In the event the City obtains CVWP Easements for the location of the CVWP Utility 

Corridor in conformance with the location identified in the then current CVWP Corridor Plan, and the 

District thereafter determines, for its purposes, that the CVWP Utility Corridor needs to be relocated to an 

area outside of any CVWP Easement already obtained by the City, the District, at its sole cost and 

expense, shall be required to obtain any necessary replacement easements and facilitate the termination of 

any CVWP Easements obtained by the City which are no longer required. 

 5.  Consideration and Re-conveyance of the City CWP Pump Station.    
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  5.1.  Consideration.   The Parties hereby acknowledge and agree that value of the CVWP 

Utility Corridor and the CVEP Easements to be provided or caused to be provided by the City to the 

District for the development of the CVWP Project is hereby deemed equal and equivalent to the costs to 

be incurred by the District in fronting the cost of finalizing the design, and bidding, constructing and 

installing the City CWP Pump Station and operating the same during the temporary period as provided in 

Section 2 herein.  Accordingly, in full and final consideration of the City’s agreement under Section 4 

hereof to provide to the District the CVWP Utility Corridor and CVWP Easements, the District shall 

perform its obligations under Section 2 hereof. 

  5.2.  Reconveyance of the City Pump Station.  Upon receipt from the City of the required 

CVWP Utility Corridor franchise and easement rights, and the CVWP Easements required to be 

transferred by the City to the District under Section 4 hereof, the District shall re-convey to the City all of 

the District’s right, title and interest in and to the CWP Pump Station, the Pump Station Lot, and all 

facilities and equipment appurtenant thereto, together with an assignment of all utility and other contracts 

associated with the operation, maintenance and repair of the City CWP Pump Station.  Upon re-

conveyance of the City CWP Pump Station by the District to the City, the City shall assume and thereafter 

be fully responsible for the ownership, operation, maintenance, repair and replacement of the City CWP 

Pump Station, and the City’s obligation to pay City CWP Pump Station Project Operational Costs to the 

District shall thereupon terminate. 

  5.3.  Time of Performance.  The Parties acknowledge and agree that the CVWP Utility 

Corridor and the CVWP Easement rights shall be established, acquired, transferred, conveyed and 

assigned by the City to the District, and the City CWP Pump Station shall be re-conveyed by the District 

to the City no later than twenty (20) years from the effective date of this Agreement (the “Time of 

Performance”), unless the time for performance is extended upon the mutual written agreement of the 

Parties. 

   5.3.1.  In the event the City has not obtained and conveyed the CVWP Easement 
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rights and CVWP Utility Corridor to the District within the Time of Performance, the Parties agree that 

the District shall acquire any and all remaining easements and rights-of-way necessary to complete the 

Cedar Valley Water Project, and the City shall reimburse to the District all costs and expenses incurred by 

the District in acquiring said easements and rights-of-way, as billed by the District.  In connection with 

the foregoing, the Parties agree to extend the Time of Performance in the event the City is diligently 

pursuing one or more condemnation actions to acquire any of the necessary easements and rights-of-way. 

 6.  Water Supply Agreements Remain in Full Force and Effect.   

  6.1.  Independent Agreements.  This Agreement operates independent of the Water 

Supply Agreements, and shall remain in force and effect irrespective of the status of the Water Supply 

Agreements, and/or any other agreement which has been or may in the future be executed between the 

Parties, unless otherwise stated therein.   

  6.2.  Water Supply Agreements Remain in Effect.  Except as provided in Subsection 3.1.1 

herein which provides for an additional point of delivery for CWP water at the City CWP Pump Station, 

nothing herein shall be amend or otherwise modify the Water Supply Agreements, as may be amended 

between the Parties, such that the City shall be and remain obligated to pay when due all CWP Fees and 

Annual Fees and charges provided for therein, and otherwise comply with all other terms and provisions 

of the Water Supply Agreements, each of which shall be and remain in full force and effect in accordance 

with their respective terms. 

 7.   No Third-party Beneficiaries.  There are no third party beneficiaries of this Agreement. 

 8. Assignment Limited.  Neither Party may assign this Agreement or any of its rights under 

it without the prior written consent of the other Party; provided, however, that the District may pledge and 

assign any monies received pursuant to this Agreement to the payment of the District’s bonds. 

 9.   Binding Effect.  This Agreement shall be binding upon and inure to the benefit of the 

Parties hereto and their respective successors and assigns. 

 10.  Severability.  If any term or provision of this Agreement shall, to any extent, be 
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determined by a court of competent jurisdiction to be void, voidable, or unenforceable, such void, 

voidable or unenforceable term or provision shall not affect the enforceability of any other term or 

provision of this Agreement. 

 11.  Construction.   This Agreement is the result of negotiations between the Parties, neither 

of whom has acted under any duress or compulsion, whether legal, economic or otherwise.  Accordingly, 

the terms and provisions hereof shall be construed in accordance with their usual and customary 

meanings.  Each Party hereby waives the application of any rule of law which otherwise would be 

applicable in connection with the construction of this Agreement that ambiguous or conflicting terms or 

provisions should be construed against the Party who (or who=s attorney) prepared the executed 

Agreement or any earlier draft of the same.  As used herein, all words in any gender shall be deemed to 

include the masculine, feminine, or neuter gender, all singular words shall include the plural, and all 

plural words shall include the singular, as the context may require. 

 12.   Further Action.  The Parties hereby agree to execute and deliver such additional 

documents and to take further action as may become necessary or desirable to fully carry out the 

provisions and intent of this Agreement. 

 13.  Business Relationship.  This Agreement neither acknowledges the existence of nor is it 

intended nor shall it be construed to establish, create or organize any principal-agent relationship, 

partnership, joint venture, or any other legal entity or form of business relationship between the Parties, 

and is limited solely to the purposes and interests expressed herein. 

 14. Entire Agreement.  This Agreement, including exhibits, constitutes the entire agreement 

of the Parties and supersedes all prior undertakings, representations, or agreements of the Parties 

regarding the subject matter hereof.  

 15. Warranty of Authority.  Each individual executing this Agreement does hereby 

represent and warrant that he or she has been duly authorized to sign this Agreement in the capacity and 

for the entities identified herein. The District and the City each represent and warrant that it has full legal 
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right and authority to enter into this Agreement. 

16.  Effective Date.  This Agreement shall become effective upon a resolution duly adopted by 

the Board of Trustees of the District and the City Council of the City. 

17.  Filing of Agreement.  Executed copies of this Agreement shall be deposited with and remain 

in the office of the District and the City during the effective term hereof. 

 IN WITNESS WHEREOFF, the Parties hereto have executed this Agreement effective as of the 

day and year first written above. 

 
CENTRAL UTAH WATER CONSERVANCY 

DISTRICT 

 
EAGLE MOUNTAIN CITY 

 

 

 
By:  _______________________________ 

Its:  President 
 

 

 
Attest: _____________________________ 
            Its:  Secretary 
 

APPROVED BY: 

 

 

_________________________________ 

District’s Attorney 

 

 
By:  _____________________________ 

Its:  Mayor 
 

 

 
Attest:  ___________________________ 
          Its:  Recorder 
 

APPROVED BY: 

 

 

_________________________________ 

City’s Attorney 
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EXHIBIT A 

 

CWP CITY WATER FACILITIES 

 

  



   

 

Cedar Valley Regional Pipeline Interlocal Agreement Page 16 
{00174592.DOCX /} 

 
 

 

 

 

 

 

 

 

 

 

EXHIBIT B 

 

MOUNTAINLANDS AOG POPULATION PROJECTIONS, 2013 

CEDAR VALLEY, UTAH 
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EXHIBIT C 

 

CVWP CORRIDOR PLAN 

 


